ATTACHMENT 2

1. Federal Award No. 2. Effective Date 3. Assistance
See No. 17 Below Listings No.
20.939
4. Award To 5. Sponsoring Office
City of Napa U.S. Department of Transportation
P.O. Box 660 Federal Highway Administration
Napa, CA 94559-0660 Office of Safety

1200 New Jersey Avenue, SE
HSSA-1, Mail Drop E71-117
Washington, DC 20590
Unique Entity Id.: NC13XARFZ4K7
TIN No.: 94-6000380

6. Period of Performance 7. Total Amount
Effective Date of Award — 30 Federal Share: $280.000
months Recipient Share: $70.000
Other Federal Funds: $0
Other Funds: $0
Total: $350,000
8. Type of Agreement 9. Authority
Grant Section 24112 of the Infrastructure Investment
and Jobs Act (IIJA; Pub. L. 117-58, November
15,2021)
10. Procurement Request No. 11. Federal Funds Obligated
$280,000
12. Submit Payment Requests To 13. Accounting and Appropriations Data

See Article 5.

14. Description of the Project

The award will be used to complete supplemental planning activities along the high-injury network in
the City of Napa that build upon the existing safety action plan. The supplemental planning consists of
the development of a complete streets improvement plan for Redwood Road (Dry Creek Road to Solano
Avenue) and Solano Avenue (Verna Drive to approximately 700 feet north of Redwood Road).

RECIPIENT FEDERAL HIGHWAY ADMINISTRATION
15. Signature of Person Authorized to Sign 16. Signature of Agreement Officer

Signature Date Signature Date

Name: Jessica Lowe
Title: Public Works Director

Name:

Title: Agreement Officer
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ATTACHMENT 2

COUNTERSIGNED:

Erika Leahy, City Auditor

APPROVED AS TO FORM:

Christopher J. Diaz, Interim City Attorney
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ATTACHMENT 2
U.S. DEPARTMENT OF TRANSPORTATION

GRANT AGREEMENT UNDER THE
FISCAL YEAR 2023 SAFE STREETS AND ROADS FOR ALL GRANT PROGRAM

This agreement is between the United States Department of Transportation’s (the “USDOT”) Federal Highway
Administration (the “FHWA”) and the City of Napa (the “Recipient”).

This agreement reflects the selection of the Recipient to receive a Safe Streets and Roads for All (“SS4A”) Grant for
the City of Napa Planning and Demonstration Activities.

The parties therefore agree to the following:

ARTICLE 1
GENERAL TERMS AND CONDITIONS

1.1 General Terms and Conditions.

(a) In this agreement, “General Terms and Conditions” means the content of the document titled “General
Terms and Conditions Under the Fiscal Year 2023 Safe Streets and Roads for All (“SS4A”) Grant Program,”,
dated November 4, 2025, which is available at https://www.transportation.gov/grants/ss4a/grant-agreements
under “Fiscal Year 2023.” Articles 7-30 are in the General Terms and Conditions. The General Terms and
Conditions are part of this agreement.

(b) The Recipient acknowledges that it has knowledge of the General Terms and Conditions. Recipient also states
that it is required to comply with all applicable Federal laws and regulations including, but not limited to, the
Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 CFR
part 200); National Environmental Policy Act (NEPA) (42 U.S.C. § 4321 et seq.); and Build America, Buy
America Act (IIJA, div. G §§ 70901-27).

(c) The Recipient acknowledges that the General Terms and Conditions impose obligations on the Recipient and
that the Recipient’s non-compliance with the General Terms and Conditions may result in remedial action,
termination of the SS4A Grant, disallowing costs incurred for the Project, requiring the Recipient to refund to
the FHWA the SS4A Grant, and reporting the non-compliance in the Federal-government-wide integrity and
performance system.
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ATTACHMENT 2
ARTICLE 2

APPLICATION, PROJECT, AND AWARD
2.1 Application.
Application Title: City of Napa Planning and Demonstration Activities
Application Date: 01/09/24
2.2 Award Amount.
SS4A Grant Amount: $280,000
2.3 Federal Obligation Information.
Federal Obligation Type: Single
2.4  Budget Period.
Budget Period: See Block 6 of Page 1
2.5 Grant Designation.
Designation: Planning and Demonstration
ARTICLE 3
SUMMARY PROJECT INFORMATION
3.1 Summary of Project’s Statement of Work.
The project will be completed in one phase as follows:

The award will be used to complete supplemental planning activities along the high-injury network in the City
of Napa that build upon the existing safety action plan. The supplemental planning consists of the
development of a complete streets improvement plan for Redwood Road (Dry Creek Road to Solano Avenue)
and Solano Avenue (Verna Drive to approximately 700 feet north of Redwood Road).

3.2 Project’s Estimated Schedule.

Supplemental Planning Schedule

Milestone Schedule Date
Planned NEPA Completion Date: 03/15/27
Planned Draft Plan Completion Date: 10/29/27
Planned Final Plan Completion Date: 03/15/28
Planned Final Plan Adoption Date: 05/16/28
Planned SS4A Final Report Date: 07/20/28
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33 Project’s Estimated Costs.

(a) Eligible Project Costs

ATTACHMENT 2

Eligible Project Costs
SS4A Grant Amount: $280,000
Other Federal Funds: $0
State Funds: $0
Local Funds: $70,000
In-Kind Match: $0
Other Funds: $0
Total Eligible Project Cost: $350,000

(b) [RESERVED]

(c) Indirect Costs

Indirect costs are allowable under this Agreement in accordance with 2 CFR part 200 and the Recipient’s
approved Budget Application. In the event the Recipient’s indirect cost rate changes, the Recipient will notify
FHWA of the planned adjustment and provide supporting documentation for such adjustment. This Indirect
Cost provision does not operate to waive the limitations on Federal funding provided in this document. The
Recipient’s indirect costs are allowable only insofar as they do not cause the Recipient to exceed the total

obligated funding.

ARTICLE 4

RECIPIENT INFORMATION

4.1 Recipient Contact(s).

Lorien Clark

Senior Transportation Planner
City of Napa

P.O. Box 660

Napa, CA 94559-0660
707-257-9398
leclark@cityofnapa.org

4.2 Recipient Key Personnel.

Name Title or Position

Lorien Clark Senior Transportation Planner
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Name

Title or Position

ATTACHMENT 2

Farid Javandel

4.3 USDOT Project Contact(s).

Safe Streets and Roads for All Program Manager
Federal Highway Administration

Office of Safety

HSSA-1, Mail Stop: E71-117

1200 New Jersey Avenue, S.E.

Washington, DC 20590

202-366-2822

SS4A.FHWA @dot.gov

and

Agreement Officer (AO)

Federal Highway Administration

Office of Acquisition and Grants Management
HCFA-33, Mail Stop E62-310

1200 New Jersey Avenue, S.E.

Washington, DC 20590

202-493-2402

HCFASS4A@dot.gov

and

Division Administrator — California
Agreement Officer’s Representative (AOR)
650 Capitol Mall, Suite 4-100

Sacramento, CA 95814

916-498-5001

and

Ivy Attah

California Division Office Lead Point of Contact
Senior Operations Engineer

650 Capitol Mall, Suite 4-100

916-498-5860

ivy.attah@dot.gov

Senior Traffic Engineer
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ATTACHMENT 2

ARTICLE 5§
USDOT ADMINISTRATIVE INFORMATION

5.1 Office for Subaward and Contract Authorization.

USDOT Office for Subaward and Contract Authorization: FHWA Office of Acquisition and Grants
Management

SUBAWARDS AND CONTRACTS APPROVAL

Note: See 2 CFR § 200.331, Subrecipient and contractor determinations, for definitions of subrecipient (who is
awarded a subaward) versus contractor (who is awarded a contract).

Note: Recipients with a procurement system deemed approved and accepted by the Government or by the
Agreement Officer (the “AQ”) are exempt from the requirements of this clause. See 2 CFR 200.317 through
200.327.

In accordance with 2 CFR 200.308(f)(6), the recipient or subrecipient shall obtain prior written approval from
the USDOT agreement officer for the subaward, if the subaward activities were not proposed in the application
or approved in the Federal award. This provision is in accordance with 2 CFR 200.308 (f) (6) and does not apply
to procurement transactions for goods and services. Approval will be issued through written notification from
the AO or a formal amendment to the Agreement.

The following subawards and contracts are currently approved under the Agreement by the AO. This list does
not include supplies, material, equipment, or general support services which are exempt from the pre-approval
requirements of this clause.

5.2 Reimbursement Requests

(a) The Recipient may request reimbursement of costs incurred within the budget period of this agreement if
those costs do not exceed the amount of funds obligated and are allowable under the applicable cost
provisions of 2 C.F.R. Part 200, Subpart E. The Recipient shall not request reimbursement more frequently
than monthly.

(b) The Recipient shall use the DELPHI iSupplier System to submit requests for reimbursement to the payment
office. When requesting reimbursement of costs incurred or credit for cost share incurred, the Recipient
shall electronically submit supporting cost detail with the SF-270 (Request for Advance or Reimbursement)
or SF-271 (Outlay Report and Request for Reimbursement for Construction Programs) to clearly document
all costs incurred.

(c) The Recipient’s supporting cost detail shall include a detailed breakout of all costs incurred, including direct
labor, indirect costs, other direct costs, travel, etc., and the Recipient shall identify the Federal share and the
Recipient’s share of costs. If the Recipient does not provide sufficient detail in a request for reimbursement,
the Agreement Officer’s Representative (the “AOR”) may withhold processing that request until the
Recipient provides sufficient detail.

(d) The USDOT shall not reimburse costs unless the AOR reviews and approves the costs to ensure that progress
on this agreement is sufficient to substantiate payment.

(e) In the rare instance the Recipient is unable to receive electronic funds transfers (EFT), payment by EFT
would impose a hardship on the Recipient because of their inability to manage an account at a financial
institution, and/or the Recipient is unable to use the DELPHI iSupplier System to submit their requests for
disbursement, the FHWA may waive the requirement that the Recipient use the DELPHI iSupplier System.

7 of 14



ATTACHMENT 2

The Recipient shall contact the Division Office Lead Point of Contact for instructions on and requirements
related to pursuing a waiver.

(f) The requirements set forth in these terms and conditions supersede previous financial invoicing
requirements for Recipients.

ARTICLE 6
SPECIAL GRANT TERMS

6.1  SS4A funds must be expended within five years after the grant agreement is executed and DOT
obligates the funds, which is the budget period end date in section 10.3 of the Terms and Conditions
and section 2.4 in this agreement.

6.2. The Recipient demonstrates compliance with civil rights obligations and nondiscrimination laws,
including Titles VI of the Civil Rights Act of 1964, the Americans with Disabilities Act (ADA), and Section
504 of the Rehabilitation Act, and accompanying regulations. Recipients of Federal transportation funding
will also be required to comply fully with regulations and guidance for the ADA, Title VI of the Civil Rights
Act of 1964, Section 504 of the Rehabilitation Act of 1973, and all other civil rights requirements.

6.3 SS4A Funds will be allocated to the Recipient and made available to the Recipient in accordance with
FHWA procedures.

6.4 The Recipient of a Planning and Demonstration Grant acknowledges that the Supplemental Action Plan
will be made publicly available and agrees that it will publish the final Supplemental Action Plan on a
publicly available website.

6.5  There are no other special grant requirements.
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ATTACHMENT 2

ATTACHMENT A
PERFORMANCE MEASUREMENT INFORMATION

Study Area: Redwood Road (Dry Creek Road to Solano Avenue) and Solano Avenue (Verna Drive to approximately
700 feet north of Redwood Road)

Table 1: Performance Measure Table

Measurement

F d
Measure Category and Description requenc.y an
Reporting

Deadline

. . . Within 120 days
Project Costs: Quantification of the cost after the end of the

Costs of each eligible project carried out using

period of
the grant
performance
Lessons Learned and Recommendations: o
Descrinti f1 1 dand Within 120 days
escription of lessons learned and an
Lessons Learned and P . . y after the end of the
. recommendations relating to future .
Recommendations ) i period of
projects or strategies to prevent death and
performance

serious injury on roads and streets.

9of 14



ATTACHMENT 2

ATTACHMENT B
CHANGES FROM APPLICATION

Describe all material differences between the scope, schedule, and budget described in the application and the scope,
schedule, and budget described in Article 3. The purpose of Attachment B is to clearly and accurately document any
differences in scope, schedule, and budget to establish the parties’ knowledge and acceptance of those differences.
See Article 11 for the Statement of Work, Schedule, and Budget Changes. If there are no changes, please insert
“N/A” in Section 3.3 of the table.

Scope: Original Scope included a supplemental planning activity component to develop a complete streets
improvement plan for Redwood Road (Dry Creek Road to Solano Avenue) and a demonstration activity component
for an emergency response time technology demonstration and an enforcement technology demonstration. The
demonstration activity components proposed in the application are requested to be replaced with an expanded
supplemental planning activity component to develop a complete streets improvement plan for Redwood Road (Dry
Creek Road to Solano Avenue) and Solano Avenue (Verna Drive to approximately 700’ north of Redwood Road).
This section of Solano Avenue is on the City of Napa high-injury network and would benefit from a complete streets
improvement plan due to the confluence of important community destinations that take access from this section of
roadway.

Schedule: Original Schedule in SF424 shows a start date of 11/15/2024 and an end date of 11/15/2026. We are
requesting the Period of Performance to increase by 6 months to make it 30 months, due to potential delays in
consultant hire and time needed to do analysis and community engagement. Schedule shifted to account for revisions
in the scope and project start date. Project start date has been revised from what was proposed in the application to
align with the effective date of the grant agreement.

Budget: N/A

The table below provides a summary comparison of the project budget.

Application Section 3.3
Fund Source $ % $ %

Previously Incurred Costs
(Non-Eligible Project Costs)

Federal Funds $0 0% $0 0%
Non-Federal Funds $0 0% $0 0%
Total Previously Incurred Costs $0 0% $0 0%
Future Eligible Project Costs
SS4AFunds $280,000 80% $280,000 80%
Other Federal Funds $0 0% $0 0%
Non-Federal Funds $70,000 20% $70,000 20%
Total Future Eligible Project
Costs $350,000 100% $350,000 100%
Total Project Costs $350,000 100% $350,000 100%
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ATTACHMENT 2

ATTACHMENT C

[RESERVED]
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ATTACHMENT 2

ATTACHMENT D

[RESERVED]

12 of 14



ATTACHMENT 2

ATTACHMENT E
LABOR AND WORK
6.1 Efforts to Support Good-Paying Jobs and Strong Labor Standards

The Recipient states that rows marked with “X” in the following table are accurate:

The Recipient or a project partner promotes robust job creation by supporting
X | good-paying jobs directly related to the project with free and fair choice to join
a union. (Describe robust job creation and identify the good-paying jobs in the
supporting narrative below.)

The Recipient or a project partner will invest in high-quality workforce training
programs such as registered apprenticeship programs to recruit, train, and retain
skilled workers, and implement policies such as targeted hiring preferences.
(Describe the training programs in the supporting narrative below.)

The Recipient or a project partner will partner with high-quality workforce
development programs with supportive services to help train, place, and retain
workers in good-paying jobs or registered apprenticeships including through
the use of local and economic hiring preferences, linkage agreements with
workforce programs, and proactive plans to prevent harassment. (Describe the
supportive services provided to trainees and employees, preferences, and
policies in the supporting narrative below.)

The Recipient or a project partner will partner and engage with local unions or
other worker-based organizations in the development and lifecycle of the
project, including through evidence of project labor agreements and/or
community benefit agreements. (Describe the partnership or engagement with
unions and/or other worker-based organizations and agreements in the
supporting narrative below.)

The Recipient or a project partner will partner with communities or community
groups to develop workforce strategies. (Describe the partnership and
workforce strategies in the supporting narrative below.)

The Recipient or a project partner has taken other actions related to the Project
to create good-paying jobs with the free and fair choice to join a union and
incorporate strong labor standards. (Describe those actions in the supporting
narrative below.)

The Recipient or a project partner has not yet taken actions related to the
Project to create good-paying jobs with the free and fair choice to join a union
and incorporate strong labor standards but, before beginning construction of the
Project, will take relevant actions described in schedule B. (Identify the
relevant actions from schedule B in the supporting narrative below.)

The Recipient or a project partner has not taken actions related to the Project to
improve good-paying jobs and strong labor standards and will not take those
actions under this award.

1.  Supporting Narrative.

All work for the Project will be conducted consistent with the City of Napa’s hiring, employment, and
procurement standards and thus support good-paying jobs and strong labor standards. This includes, but is not
limited to, City of Napa Municipal Code Chapter 2.91 — Contracting Ordinance.
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ATTACHMENT 2

ATTACHMENT F
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE

Efforts to strengthen the Security and Resilience of Critical Infrastructure against both Physical and
Cyber Threats.

The Recipient states that rows marked with “X” in the following table are accurate:

The Recipient demonstrates, prior to the signing of this agreement, effort to
consider and address physical and cyber security risks relevant to the
transportation mode and type and scale of the activities.

The Recipient appropriately considered and addressed physical and cyber
security and resilience in the planning, design and oversight of the project, as
determined by the Department and the Department of Homeland Security.

The Recipient complies with 2 CFR 200.216 and the prohibition on certain
telecommunications and video surveillance services or equipment.

Supporting Narrative.

Not applicable. The grant does not require the purchase of information technology or operational technology.
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